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Addendum Item #

RFP Reference

Original Text

Revised Text
(deletions are blacklined;

Volume # Section # changes/additions are highlighted)
RFP-7.1 Volume 1 Section 2.5.4 2.5.4 Land Acquisition Procedure for Section DB4 2.5.4 Land Acquisition Procedure for Section DB4
[As revised in Addendum RFP-3.1, Issued November 4, 2004]
The preliminary design and associated mapping has not been completed to a level that property requirements can be
The preliminary design and associated mapping has not been completed to a level that property requirements can be defined within the limits of Section DB4 (Brunswick Beach to Porteau Cove). As part of their Proposals, Proponents
defined within the limits of Section DB4 (Brunswick Beach to Porteau Cove). As part of their Proposals, Proponents will submit a design for what they propose to build in Section DB4 and associated right-of-way requirements. The
will submit a design for what they propose to build in Section DB4 and associated right-of-way requirements. The current right-of-way is shown in Volume 3, Appendix 3B, drawings 41DD-DB04-0201 Rev. 0 through 41DD-DB04-0214
current right-of-way is shown in Volume 3, Appendix 3B, drawings 41DD-DB04-0201 Rev. 0 through 41DD-DB04-0214 | Rev. 0 included in Appendix 3B of Volume 3, within the lines described as “existing right-of-way”.
Rev. 0 included in Appendix 3B of Volume 3, within the lines described as “existing right-of-way”.
Following entering into the DBFO Agreement, DBFO Co must submit right-of-way acquisition drawings, including cross
Following entering into the DBFO Agreement, DBFO Co must submit right-of-way acquisition drawings, including cross | sections and elevations, not less than 12 months before DBFO Co requires access to the right-of-way to facilitate
sections and elevations, not less than 12 months before DBFO Co requires access to the right-of-way to facilitate construction. The Province will acquire, at BBEO-Ce’s-the Province’s cost, the lands identified in DBFO Co’s
construction. The Province will acquire, at DBFO Co’s cost, the lands identified in DBFO Co’s Proposed Right-of-Way Proposed Right-of-Way that lie outside the existing right-of-way lines on drawings 41DD-DB04-0201 Rev. 0 through
that lie outside the existing right-of-way lines on drawings 41DD-DB04-0201 Rev. 0 through 41DD-DB04-0214 Rev. 0, 41DD-DB04-0214 Rev. 0, in accordance with DBFO Co’s proposed property acquisition schedule included in its New
in accordance with DBFO Co’s proposed property acquisition schedule included in its New Construction Work Construction Work Schedule except for lands (other than Acquisition Lands) within the BC Rail Right of Way or lands
Schedule. which are otherwise owned or within the control of BC Rail or CN Rail. Acquisition of any lands (other than Acquisition
Lands) within the BC Rail Right of Way or lands which are otherwise owned or within the control of BC Rail or CN Rail
will be at the cost and risk of DBFO Co.
RFP-7.2 Volume 1 Section 2.6.7 2.6.7 Rock Slope Stabilization Program 2.6.7 Rock Slope Stabilization Program
DBFO Co will be responsible for implementing the provincial rock slope program comprising identification, rock slope
remediation, monitoring, prioritization and mitigation works for the duration of the Project Term in accordance with the
requirements described in Section 11 of Appendix 4F. DBFO Co will be required to develop an annual rock slope
stabilization program in accordance with and consistent with the Provincial Rock Slope Stabilization Policy to the
allowance value identified in Section 3.3 (detailed further in Section 11.2 of Appendix 4F). The rock slope stabilization
program must be provided to the Province for review no later than November 30 of the year prior to the construction
year.
DBFO Co will be responsible for implementing the provincial rock slope stabilization program comprising identification,
rock slope remediation, monitoring, prioritization and mitigation works for the duration of the Project Term in
accordance with the requirements described in Section 11 of Appendix 4F of Volume 4. DBFO Co will be required to
develop an annual rock slope stabilization program in accordance with and consistent with the Provincial Rock Slope
Stabilization Policy to the allowance value identified in Section 11.2 of Appendix 4F.
RFP-7.3 Volume 1 Section 6.10 6.10 Disclosure 6.10 Disclosure

The following have been publicly disclosed by posting them at www.seatoskyimprovements.ca:

Registration of Interest

Request for Qualifications

Number of parties who provided a Submission in response to the RFQ
Name and number of Short-Listed Respondents

Fairness Reviewer’s report on the RFQ process

Additional documents that will be publicly disclosed by posting them at www.seatoskyimprovements.ca include:

Request for Proposals (as issued in final form)

Name of Preferred Proponent

Fairness Reviewer’s report on the Proposal Evaluation Process

Value for money assessment to be published shortly after Financial Close
The form of DBFO Agreement

The following have been publicly disclosed by posting them at www.seatoskyimprovements.ca and
www.partnershipsbc.ca:

Registration of Interest

Request for Qualifications

Number of parties who provided a Submission in response to the RFQ
Name and number of Short-Listed Respondents

Fairness Reviewer’s report on the RFQ process

Additional documents that will be publicly disclosed by posting them at www.seatoskyimprovements.ca and
www.partnershipsbc.ca include:

Request for Proposals (as issued in final form)

Name of Preferred Proponent

Fairness Reviewer’s report on the Proposal Evaluation Process

Value for money assessment to be published shortly after Financial Close
The form of DBFO Agreement
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