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RFP-8.1 Volume 1 Section 1.3 1.3 Project Success Factors

A successful DBFO Project will achieve the following:

  

  

  

  Final Completion of the Minimum Project Requirements for the New Works by not later than October 31, 2009 (the
Final Completion Longstop Date).

1.3 Project Success Factors

A successful DBFO Project will achieve the following:

  

  

  

  Final Completion of the Minimum Project Performance Requirements for the New Works by not later than October
31, 2009 (the Final Completion Longstop Date).

—  end of addendum  —


